DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 02/ 2005

* * x Bl D CHECK REPORT * * * TIME: 16: 30
PS&E JOB NO: 052004 REVI SION NO : BI DS OPENED ON : Jun 16 2005
CONTRACT NO: 006999 REGONNO :6 AWARDED ON : Jun 21 2005
VERSION NO : 2 WORK ORDER# : XL2149
HAY : SR 000,002,395 . TTTmmr LONBIDDER  -------
TITLE tUS 2 I NLAND ASPHALT COVPANY, A DIV
HOUSTON AVE. TO CENTER RD. 802 N FANCHER RD
PAVI NG 99212- 1016
052004
PROJECT - 1 TS CM 2001(028), NH-0002( 256) SPOKANE WA 992203366
COUNTY(S)  : SPOKANE CONTRACTCR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S 70. 96 %
240, 000. 00 410,307.30 170, 307. 30
2 REMOVI NG CEMENT CONC. S| DEWALK
167. 0000 S.Y. 12. 0000 20. 0000 66. 67 %
2, 004. 00 3, 340. 00 1, 336. 00
3  REMOVI NG TRAFFI C | SLAND
3395. 0000 S. Y. 15. 0000 13. 0000 -13.33%
50, 925. 00 44,135. 00 -6, 790. 00
4 REMOVI NG GUARDRAI L
28. 0000 L.F. 12. 0000 5. 2500 -56. 25 %
336. 00 147. 00 -189. 00
5 REMOVI NG GUARDRAI L ANCHOR
1. 0000 EACH 200. 0000 210. 0000 5. 00 %
200. 00 210. 00 10. 00
6 REMOVI NG GUI DE POST
46. 0000 EACH 6. 0000 5. 5000 -8.33%
276. 00 253. 00 -23.00
7 REMOVI NG TEMPORARY PAVEMENT MARKI NG
135950. 0000 L.F. 0. 0300 0. 0400 33.33%
4,078. 50 5, 438. 00 1, 359. 50
8 REMOVI NG PAINT LI NE
12310. 0000 L.F. 0. 2000 0. 5500 175. 00 %
2, 462. 00 6, 770. 50 4, 308. 50
9 REMOVI NG PLASTIC LI NE
3354. 0000 L.F. 0. 8000 0. 6000 -25.00 %
2, 683. 20 2, 012. 40 -670. 80
10 REMOVI NG PLASTI C TRAFFI C MARKI NG
68. 0000 EACH 25. 0000 35. 0000 40.00 %
1, 700. 00 2, 380. 00 680. 00

11 REMOVI NG TUBULAR MARKER
51. 0000 EACH 20. 0000 6. 0000 -70.00 %
1, 020. 00 306. 00 -714.00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

DATE: 06/ 02/ 2005
TI ME: 16: 30

PSEE JOB NO: 052004 REVI SION NO : BI DS OPENED ON : Jun 16 2005
CONTRACT NO: 006999 REGONNO : 6 AWARDED ON : Jun 21 2005
VERSI ON NO : 2 WORK ORDER# : XL2149
HWY : SR 000,002,395 T LOVBIDDER  -------
TITLE 1 US 2 | NLAND ASPHALT COMPANY, A DI VI
HOUSTON AVE. TO CENTER RD. 802 N EANCHER RD
PAVI NG 99212- 1016
052004
PROJECT - 1 TS CM 2001(028), NH-0002( 256) SPOKANE WA 992203366
COUNTY(S)  : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG MONUMENT CASE AND COVER
7.0000 EACH 400. 0000 105. 0000 -73.75%
2, 800. 00 735. 00 -2,065. 00
GRADI NG
13 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
4386. 0000 S.Y. 10. 0000 9. 0000 -10.00 %
43, 860. 00 39, 474. 00 -4, 386. 00
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
705. 0000 CY. 25. 0000 24. 0000 -4.00 %
17, 625. 00 16, 920. 00 -705. 00
LI QU D ASPHALT
15 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00 %
27, 279. 00 27, 279. 00
16 ASPHALT FOR FOG SEAL
16. 9900 TON 250. 0000 300. 0000 20. 00 %
4,247.50 5, 097. 00 849. 50
ASPHALT CONCRETE PAVEMENT
17  CRACK SEALING
4760. 0000 L.F. 0. 5500 1. 0500 90.91 %
2, 618. 00 4, 998. 00 2, 380. 00
18  JONT ADHESI VE FOR Bl TUM NOUS PAVENMENT
159308. 0000 L.F. 0. 6500 0. 7500 15.38 %
103, 550. 20 119, 481. 00 15, 930. 80
19 PLANI NG BI TUM NOUS PAVEMENT

120058. 0000 S.Y. 1. 0000 2. 1500 115.00 %
120, 058. 00 258,124.70 138, 066. 70



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 02/ 2005
* * * Bl D CHECK REPORT * * * TIME: 16: 30
PSEE JOB NO: 052004 REVI SION NO : BI DS OPENED ON : Jun 16 2005
CONTRACT NO: 006999 REGONNO : 6 AWARDED ON : Jun 21 2005
VERSI ON NO : 2 WORK ORDER# : XL2149
HWY : SR 000,002,395 T LOVBIDDER  -------
TITLE 1 US 2 | NLAND ASPHALT COMPANY, A DI VI
o AVE TO CENTER RO 802 N FANCHER RD
052004 99212- 1016
PROJECT - 1 TS CM 2001(028), NH-0002( 256) SPOKANE WA 992203366
COUNTY(S)  : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANDUNT TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
20 HMVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28
432.0000 TON 50. 0000 60. 0000 20. 00 %
21, 600. 00 25, 920. 00 4,320. 00
21 HMVA CL. 1/2 IN. PG 70-28
26920. 0000 TON 34. 0000 38. 0000 11.76 %
915, 280. 00 1,022, 960.00 107, 680. 00
22 HVA FOR TRENCH PAVING CL 1/2 IN. PG 70-28
230. 0000 TON 80. 0000 110. 0000 37.50 %
18, 400. 00 25, 300. 00 6, 900. 00
23 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 %
28, 550. 00 28, 550. 00
24 COWPACTI ON PRI CE ADJUSTMENT
CALC 0.00 %
19, 034. 00 19, 034. 00
25 COWMERCI AL HVA
2230. 0000 TON 60. 0000 90. 0000 50. 00 %
133, 800. 00 200, 700. 00 66, 900. 00
26 CYCLI C DENSI TY PRI CE ADJUSTMENT
CALC 0.00 %
-1.00 -1.00
EROSI ON CONTROL AND PLANTI NG
27 I NLET PROTECTI ON
24. 0000 EACH 150. 0000 250. 0000 66. 67 %
3, 600. 00 6, 000. 00 2, 400. 00
TRAFFI C
28  MODI FI ED EXTRUDED CEMENT CONCRETE CURB
11310. 0000 L.F. 8. 0000 10. 0000 25.00 %
90, 480. 00 113, 100. 00 22, 620. 00
29  CONCRETE TRAFFI C | SLAND

3506. 0000 S.Y. 20. 0000 28. 0000 40. 00 %
70, 120. 00 98, 168. 00 28, 048. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 02/ 2005

* * * Bl D CHECK REPORT * * * TIME: 16: 30
PSEE JOB NO: 052004 REVI SION NO : BI DS OPENED ON : Jun 16 2005
CONTRACT NO: 006999 REGONNO : 6 AWARDED ON : Jun 21 2005
VERSI ON NO : 2 WORK ORDER# : XL2149
HWY : SR 000,002,395 T LOVBIDDER  -------
TITLE 1 US 2 | NLAND ASPHALT COMPANY, A DI VI
o AVE TO CENTER RO 802 N FANCHER RD
052004 99212- 1016
PROJECT - 1 TS CM 2001(028), NH-0002( 256) SPOKANE WA 992203366
COUNTY(S)  : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANDUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
30 BEAM GUARDRAI L TYPE 1
25. 0000 L.F. 10. 0000 29. 0000 190. 00 %
250. 00 725. 00 475.00
31 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 100. 0000 2, 700. 0000 145. 45 %
1, 100. 00 2,700. 00 1, 600. 00
32 TRUCK- MOUNTED | MPACT ATTENUATCR
2.0000 EACH 2, 000. 0000 3, 100. 0000 55. 00 %
4, 000. 00 6, 200. 00 2, 200. 00
33 OPERATI ON OF TRUCK- MOUNTED | MPACT ATTENUATOR
130. 0000 HR 60. 0000 72. 0000 20. 00 %
7, 800. 00 9, 360. 00 1, 560. 00
34 REPAI R TRUCK- MOUNTED | MPACT ATTENUATOR
EST. 0.00 %
5, 000. 00 5, 000. 00
35 FLEXIBLE GUI DE POST
75. 0000 EACH 25. 0000 26. 0000 4.00 %
1, 875. 00 1, 950. 00 75. 00
36 PAINT LINE
116340. 0000 L.F. 0. 1000 0. 1000 0.00 %
11, 634. 00 11, 634. 00 0.00
37 PAINTED DROP LANE LI NE
1145. 0000 L.F. 0. 8000 0. 2000 -75.00 %
916. 00 229. 00 -687. 00
38 PAINTED W DE LI NE
8131. 0000 L.F. 0. 5000 0. 2000 -60. 00 %
4,065. 50 1, 626. 20 -2,439.30
39 PAINTED CROSSWALK LI NE
2958. 0000 S.F. 2.0000 1. 6500 -17.50 %
5, 916. 00 4, 880. 70 -1, 035. 30
40 PAINTED STCP LINE
925. 0000 L.F. 4.0000 2.7500 -31.25%
3, 700. 00 2,543.75 -1, 156. 25

41 PAINTED TRAFFI C ARROW
49. 0000 EACH 35. 0000 25. 0000 -28.57%
1,715.00 1,225.00 -490. 00



DOT_RGGB01

PS&E JOB NO: 052004
CONTRACT NO: 006999
VERSION NO : 2

REVI SION NO :
REG ON NO .6

WORK ORDER# : XL2149

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
BI D CHECK REPORT * * *

* ok ok

------- LOV BI DDER ~ -------

DATE: 06/ 02/ 2005
TI ME: 16: 30

BI DS OPENED ON : Jun 16 2005
AWARDED ON : Jun 21 2005

HAY : SR 000, 002, 395
TITLE 1 US 2 | NLAND ASPHALT COMPANY, A DI VI
o AVE TO CENTER RO 802 N FANCHER RD
057004 99212- 1016
PROJECT - 1 TS CM 2001(028), NH-0002( 256) SPOKANE WA 992203366
CONTY(S)  : SPOKANE CONTRACTCR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UN'T/ %D FF./
NO EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMDUNT AMT. DI FF.
TRAFFI C
42 PLASTI C TRAFFI C ARROW
36. 0000 EACH 60. 0000 250. 0000 316.67 %
2, 160. 00 9, 000. 00 6, 840. 00
43 PLASTI C TRAFFI C LETTER
12. 0000 EACH 40. 0000 99. 0000 147.50 %
480. 00 1, 188. 00 708. 00
44 PAINTED DI AGONAL SHOULDER LI NE
320. 0000 L.F. 1. 6000 3.0000 87.50 %
512. 00 960. 00 448. 00
45 RECESSED PAVEMENT MARKER
3.8500 HUND 1, 000. 0000 1, 140. 0000 14. 00 %
3, 850. 00 4,389. 00 539. 00
46 TEMPORARY PAVEMENT MARKI NG
135270. 0000 L.F. 0. 0500 0. 0700 40. 00 %
6, 763. 50 9, 468. 90 2, 705. 40
47 PERVANENT S| GNI NG
L.S. 11.11 %
32, 400. 00 36, 000. 00 3, 600. 00
48 | NDUCTI VE LOCP VEHI CLE DETECTOR SYSTEM
L.S. 105. 71 %
35, 000. 00 72,000.00 37, 000. 00
49 COMMUNI CATI ON CONDUI T SYSTEM
L.S. -0.57%
794, 500. 00 790, 000.00 -4, 500. 00
50  FIBER OPTIC CABLE 1-144
L.S. -63.07 %
287, 000. 00 106, 000. 00 - 181, 000. 00
51  COPPER S| GNAL COMMUNI CATI ON SYSTEM
L.S. 19.35 %
15, 500. 00 18, 500. 00 3, 000. 00
52 SEQUENTI AL ARROW S| GN
2010. 0000 HR 1. 5000 3. 2500 116. 67 %
3, 015. 00 6, 532. 50 3, 517. 50
53 PCRTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 4, 000. 0000 3, 625. 0000 -9.38%
8, 000. 00 7,250. 00 -750. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 02/ 2005
* % * Bl D CHECK REPORT * * * TIME: 16: 30
PS&E JOB NO: 052004 REVI SION NO : BI DS OPENED ON : Jun 16 2005
CONTRACT NO: 006999 REGONNO :6 AWARDED ON : Jun 21 2005
VERSI ON NO : 2 WORK ORDER# : XL2149
HAY : SR 000,002,395 . TTTmmr LONBIDDER  -------
TITLE tUS 2 I NLAND ASPHALT COVPANY, A DIV
m@ AVE. TO CENTER RD. 802 N EANCHER RD
052004 99212-1016
PROJECT : 1 TS CM 2001(028), NH-0002(256) SPOKANE WA 992203366
COUNTY(S)  : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
TRAFFI C
54 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
1200. 0000 HR 4. 0000 3.2500 -18.75%
4,800. 00 3,900. 00 -900. 00
55  TUBULAR MARKER
53. 0000 EACH 40. 0000 58. 0000 45,00 %
2,120. 00 3,074.00 954. 00
56 FLAGGERS AND SPOTTERS
4020. 0000 HR 35. 0000 39. 0000 11. 43 %
140, 700. 00 156, 780. 00 16, 080. 00
57 OTHER TRAFFI C CONTROL LABCR
250. 0000 HR 35. 0000 41.5000 18.57 %
8, 750. 00 10, 375. 00 1, 625. 00
58 TRAFFI C CONTROL SUPERVI SCR
L.S. 43.86 %
34, 200. 00 49, 200. 00 15, 000. 00
59 CONSTRUCTI ON SI GNS CLASS A
1148. 0000 S.F. 5. 0000 7.2500 45,00 %
5, 740. 00 8,323.00 2,583. 00
OTHER | TEVB
60 COWMERCI AL CONCRETE
45. 0000 C.Y. 40. 0000 210. 0000 425,00 %
1, 800. 00 9, 450. 00 7, 650. 00
61 ADJUST MONUMENT CASE AND COVER
4. 0000 EACH 200. 0000 570. 0000 185. 00 %
800. 00 2, 280.00 1, 480. 00
62 CEMENT CONC. S| DEWALK
155. 0000 S.Y. 45. 0000 44,0000 -2.22%
6, 975. 00 6, 820. 00 -155. 00
63 CEMENT CONC. SI DEWALK RAMP TYPE 1A
11. 0000 EACH 800. 0000 1, 450. 0000 81.25%
8, 800. 00 15, 950. 00 7, 150. 00
64 CEMENT CONC. S| DEWALK RAMP TYPE 2A
12. 0000 EACH 900. 0000 1, 800. 0000 100. 00 %

10, 800. 00

21, 600. 00 10, 800. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 02/ 2005

* * * Bl D CHECK REPORT * * * TIME: 16: 30
PSEE JOB NO: 052004 REVI SION NO : BI DS OPENED ON : Jun 16 2005
CONTRACT NO: 006999 REGONNO : 6 AWARDED ON : Jun 21 2005
VERSI ON NO : 2 WORK ORDER# : XL2149
HWY : SR 000,002,395 T LOVBIDDER  -------
TITLE 1 US 2 | NLAND ASPHALT COMPANY, A DI VI
o AVE TO CENTER RO 802 N FANCHER RD
052004 99212- 1016
PROJECT - 1 TS CM 2001(028), NH-0002( 256) SPOKANE WA 992203366
COUNTY(S)  : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANDUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 CEMENT CONC. S| DEWALK RAMP TYPE 4A
4.0000 EACH 800. 0000 1, 700. 0000 112.50 %
3, 200. 00 6, 800. 00 3, 600. 00
66 RAMP DETECTABLE WARNI NG RETRCFI T
410. 0000 S.F. 35. 0000 38. 0000 8.57%
14, 350. 00 15, 580. 00 1, 230. 00
67 ADIUST | NLET
2.0000 EACH 400. 0000 760. 0000 90. 00 %
800. 00 1, 520. 00 720. 00
68 ADIUST MANHOLE
57. 0000 EACH 400. 0000 770. 0000 92.50 %
22, 800. 00 43, 890. 00 21, 090. 00
69 ADJUST CATCH BASI N
22.0000 EACH 350. 0000 770. 0000 120. 00 %
7, 700. 00 16, 940. 00 9, 240. 00
70 ADJUST VALVE BOX
89. 0000 EACH 300. 0000 570. 0000 90. 00 %
26, 700. 00 50, 730. 00 24, 030. 00
71 ADJUST JUNCTI ON BOX
6. 0000 EACH 300. 0000 310. 0000 3.33%
1, 800. 00 1, 860. 00 60. 00
72 TRAINING
200. 0000 HR 2.0000 4. 0000 100. 00 %
400. 00 800. 00 400. 00
73 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 %
5.00 5.00
74 M NOR CHANGE
CALC 0.00 %
-1.00 -1.00
75 SPCC PLAN
L.S. 10. 00 %
500. 00 550. 00 50. 00

76 ROADWAY EXCAVATI ON I NCL. HAUL
250. 0000 CY. 15. 0000 26. 2500 75. 00 %
3, 750. 00 6, 562. 50 2,812.50



DOT_RGGB01

PS&E JOB NO: 052004
CONTRACT NO: 006999
VERSION NO : 2

REVI SION NO :
REG ON NO .6
WORK ORDER# : XL2149

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok ok

Bl D CHECK REPORT

* ok ok

DATE: 06/ 02/ 2005

TI ME: 16: 30
BI DS OPENED ON : Jun 16 2005
AWARDED ON : Jun 21 2005

HWY : SR 000,002,395 T LOVBIDDER  -------
TITLE 1 US 2 | NLAND ASPHALT COMPANY, A DI VI
o AVE TO CENTER RO 802 N FANCHER RD
052004 99212- 1016
PROJECT - 1 TS CM 2001(028), NH-0002( 256) SPOKANE WA 992203366
COUNTY(S)  : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANDUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
77 I NSET PLASTIC LI NE
5080. 0000 L.F. 1. 0000 1. 1600 16. 00 %
5, 080. 00 5, 892. 80 812. 80
78 PLASTI C WDE LI NE
925. 0000 L.F. 2.0000 5. 1500 157.50 %
1, 850. 00 4,763.75 2,913.75
79 PLASTI C STOP LINE
76. 0000 L.F. 8. 0000 17. 0000 112.50 %
608. 00 1, 292. 00 684. 00
80 CANTILEVER SI GN STRUCTURE NO. 1
L.S. 90. 00 %
20, 000. 00 38, 000. 00 18, 000. 00
81 TRAFFI C SI GNAL SYSTEM
L.S. 2.69%
41, 191. 00 42,300. 00 1, 109. 00
82 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
23. 0000 CY. 18. 0000 1. 0000 -94. 44 %
414.00 23.00 -391. 00
83 SHORI NG OR EXTRA EXCAVATI ON CLASS B
120. 0000 S.F. 10. 0000 1. 0000 -90. 00 %
1, 200. 00 120. 00 -1, 080. 00
84 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
373. 0000 S.Y. 2.0000 3.0000 50. 00 %
746. 00 1, 119. 00 373. 00
85  RELOCATI NG EXI STI NG HI STORI CAL MONUMENT
1. 0000 EACH 500. 0000 2, 000. 0000 300. 00 %
500. 00 2, 000. 00 1, 500. 00
CONTRACT TOTAL $3, 544, 815. 40 $4, 125, 000. 00 16. 37%
BASE TOTAL $3, 544, 815. 40 $4, 125, 000. 00 16.37%




